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[APPENDIX A- SCOPE OF SERVICE AND METHOD OF PERFORMANCE] 

1.0 OBJECTIVES 

The objectives of this technical consulting service are to provide the following services: 
 

(1) Survey of cases/experiences (including licensing process with regulatory authority 
and lessons learned) of radiological characterization evaluation for residual 
radioactive contamination of a subsurface soil 

(2) Development of guideline for the radiological characterization evaluation for residual 
radioactivity of a subsurface soil 

 

2.0 SCOPE OF SERVICES 

To achieve the above objectives, the Contractor shall provide the technical consulting 
services to KEPCO E&C with the following tasks: 
 
Task 1. Conduct of Kick-off Meeting 
 
Contractor shall host a 2-hour kick-off meeting in video conference with KEPCO E&C 
staff within 2 weeks after the Execution Date. Activities that shall be done during the 
meeting are as follows: 
 

○ Explanation and clarification of purpose and content of the technical service  
○ Contractor presents the plan and strategy for performing this engineering service. 
○ Both discuss details on how to perform the consulting services and on the schedule 

 
The Contractor provides the meeting minute including the presentation materials to 
KEPCO E&C after the meeting. 

 

Task 2. Preparation of Technical Report 
 
The Contractor prepares a technical report which includes the following information. 

 
 

(2.1)  Survey of cases/experiences (including licensing process with regulatory 
authority and lessons learned) of radiological characterization evaluation for 
residual radioactive contamination of a subsurface soil. 

 
(2.2)  Development of the radiological characterization process/procedures of a 

subsurface soil during decommissioning including the following but not limited 
to:  
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※ It should be noted that all the necessary information shall be incorporated 
into the guideline to be developed, and is not limited to: 

 
(a) Process for developing site-specific conceptual model based on spatial 

modeling or mapping area of contaminant (considering a subsurface 
radioactive contamination) 

 
(b) The methodology of radiological scoping survey for a subsurface 

radioactive contamination, including the following but not limited to 
 Process for determination of the number of sampling and its locations 
 Survey of sampling techniques/method 
 Survey of radiological measurement techniques 
 Method and process/procedure of radiological measurement 

 
 

(c) Methodology of the radiological characterization for a subsurface 
radioactive contamination 
 Methodology of selecting the suite of radionuclide of concern 
 Methodology of validation of representativeness/homogeneity of 

radiological measurements 
 Applicability of background level (i.e., natural radionuclides) 

 

The Contractor provides the Preliminary Technical Report to KEPCO E&C when the 
above work activities are completed. KEPCO E&C will review the report and send 
comments and questions, if any. The comments shall be reflected in the Final Technical 
Report. 

 
 
Task 3.  Technical Meeting 
 

A technical meeting is held after completion of Preliminary Technical Reports 
performed in Task 2 at Contractor’s office for three (3) days with KEPCO E&C 
staff, or, if not available, in video conference. Activities that shall be done during the 
technical meeting are as follows 

 
(3.1)  The Contractor presents the Preliminary Technical Report in detail. 
(3.2)  Both sides discuss the results of the performance in Preliminary Technical 

Report. 
 
The Contractor shall revise the reports if there is any comment which impact on the 
reports during the technical meeting and submit the Final Technical Report to 
KEPCO E&C. 
 
Details of the technical meeting agenda will be prepared at the time of completion of 
the Preliminary Technical Report. 
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3.0 METHODS OF PERFORMANCE 

Consultation Schedule 
 
The Contract Period shall be 4 months from the Execution Date. 
 

Tasks 
Months from the Execution Date

1 2 3 4 

Task Kick-off meeting     

Task 2 Preparation of technical report     

Task 3 Technical meeting     

Final Technical Report for Task 2     

 
* Detailed time schedule can be adjusted during/after the kick-off meeting through discussion 
between Contractor and KEPCO E&C taking into account the date of contract awards and work 
schedule. 

 
Method of Performance 
 
The Contractor shall keep confidential all the data and information from this Contract, 
and shall not divulge them to any third parties. KEPCO E&C will provide information 
so that the Contractor could perform the tasks. KEPCO E&C will review the results of 
each task and Preliminary Technical Report which are prepared by the Contractor. 
KEPCO E&C will discuss the problems and issues encountered during the execution of 
Task 1 to Task 3. 
 
Deliverables 
 
The final deliverables are fully verified technical report which incorporates the KEPCO 
E&C’s comments and all of the analysis input and output files in the tasks. 
 

No Activities/Deliverables Date of Submittal* 

1 
Meeting minutes including Presentation materials for 
each meeting 

Within 2 weeks after each 
meeting 

2 Preliminary Technical Report T0 + 3 months 

3 Final Technical Report T0 + 4 months 

*T0 : Execution Date 
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[Attachment- List of Participants to perform Services] 

Name Position Rate/Hour 

   

   

   

   

   

   

   

*Contractor shall obtain KEPCO E&C’s prior approval to change participants to perform the 
Services. 

 


