

**Consulting service to establish education program  
in the framework of implementing  
the State Atomic Energy Corporation Rosatom programs**

*07, 2020*



**한국전력기술주식회사**  
KEPCO ENGINEERING & CONSTRUCTION COMPANY, INC

### 3.0 METHOD OF PERFORMANCE

### Method of Performance

- Contractor shall start the consulting service in accordance with the schedule shown as the above schedule, immediately after signing of the Contract.
- Contractor shall provide Final Report by 12 weeks after signing of the Contract.
- Contractor shall keep confidential all the data and information from this Contract, and shall not divulge them to any third parties.

### Deliverables

- The Contractor shall deliver reports for each Task. Overall number of final reports shall be two (2). Each report should contain not less than 50 sheets A4. Font: Times New Roman. Font size: 12. Interval: 1.5.
- All reports contain general consulting information, extracts from Russian law, information from relevant web sites and existing best practice for each two tasks, excluding deep dive analysis and/or any confidential information.
- Preliminary Reports for each Tasks shall be submitted within 8 weeks after signing of the Contract. The delivery of Preliminary Report for each 2 Tasks could be earlier then 8 weeks after signing of the Contract.
- Final Report shall be submitted within 12 weeks after signing of the Contract. The delivery of Final Reports for each 2 Tasks could be earlier than 12 weeks after signing of the Contract.
- KEPCO E&C will review and approve the delivered Preliminary and Final Reports.

## **4.0 QUALIFICATION REQUIREMENT**

Company or institute which has experience related to consulting service of education program or conducting education in the framework of implementing the State Atomic Energy Corporation Rosatom programs.